STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 10/ 04
CONTRACT NUMBER 07-187504
LOCATI ON 07-LA-5-15.2/15.3

IN LOS ANGELES COUNTY I N

LOS ANGELES ON ROUTE 101 AT
ATH STREET OVERCROSSI NG AND ON
ROUTE 5 AT CALZONA STREET

FREEWAY MAI NTENANCE ACCESS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

06/ 15/ 04
CONTRACT CCDE 'D '
64 CONTRACT | TEMS

FEDERAL AID ACNH QL01- (070)E
ACl M 005- 2(914) E

TOTAL NUMBER OF WORKI NG DAYS 270

PERCENT OVER EST 52. 03

909 686-2512
00723018
FAX 909 686-3845

949 252- 0441
00615876
FAX 949 252-0266

PROPGCSALS | SSUED 14 FUND TOTAL HA28 855, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 640, 000. 00 AMOUNT OVER 333, 017. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 973, 017. 00 1 A P ENG NEERI NG CORPCRATI ON
1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507
2 1, 010, 634. 00 3 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
3 1, 186, 291. 80 2 S P PAZARGAD ENG NEERI NG

CONSTRUCTI ON | NC
5921 W SH AVENUE
ENCI NO CA 91316

818 226-9222
00799177
FAX 818 226-9223



07- 187504 Bl D245

07-LA-5-15 PAGE 2

06/ 10/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 P AND D LANDSCAPE LANDSCAPI NG
ORANGE CA
PACI FI C ELECTRI C ELECTRI CAL
BELL GARDENS CA
R AND D STEEL REBAR
COWTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA
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06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
06/ 15/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
CI TY OF | NDUSTRY CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PACI FI C ELECTRI C
BELL GARDENS CA

R AND D STEEL
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

MVETAL BEAM GUARD RAI L AND FENCI NG

PLANTI NG AND | RRI GATI ON

RAMP METERI NG, LI GHTI NG AND COMMUNI CATI ON SYSTEM

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCI NG
15135 SALT LAKE AVENUE
CI TY OF | NDUSTRY CA

R AND D STEEL
1200 SOUTH SANTA FE AVENUE
COVMPTON CA 90221

THOVAS AND PRATT
2522 MAY ROAD
EL SOBRANTE CA 94803

VESTERN PAVI NG
15533 EAST ARROW HI GHWAY
| RWNDALE CA 91706

I TEMS 15 AND 51 THRU 55

| TEMS 43, 45, 56 AND 57

ITEMS 1 THRU 3

| TEM 36



07- 187504 Bl D245

07-LA-5-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00~ 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,000. 00* 4,000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 690 5. 00 3, 450. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 35. 00 980. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 260 6. 00 1, 560. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 75. 00 27,000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 40. 00 480. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 690 4.00 2,760. 00
11 150722 REMOVE PAVEMENT MARKER EA 260 1.50 390. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 150 25. 00 3, 750. 00
13 150806 REMOVE Pl PE M 8 190. 00 1, 520. 00
14 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
15 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 8 184. 00 1,472.00
16 152430 ADJUST | NLET EA 3 1, 000. 00 3, 000. 00
17 152440 ADJUST MANHOLE TO GRADE EA 1 2,500. 00 2,500. 00
18 153210 REMOVE CONCRETE VB 0.6 680. 00 408. 00
19 153214 REMOVE CONCRETE CURB M 110 40. 00 4, 400. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 250 70. 00 17, 500. 00
22 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 92 130. 00 11, 960. 00
(AERI ALLY DEPGCSI TED LEAD)
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
24 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 514 80. 00 41, 120. 00
25 (F) 192053 STRUCTURE EXCAVATI ON (TYPE Z-2) VB 182 130. 00 23, 660. 00
(AERI ALLY DEPGCSI TED LEAD)
26 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 585 60. 00 35, 100. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 20, 000. 00* 20, 000. 00
28 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 16, 000. 00* 16, 000. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 14, 000. 00* 14, 000. 00
30 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
31 (S) 032987 100 MM CORRUGATED HI GH DENSI TY M 2 700. 00 1, 400. 00
POLYETHYLENE PI PE CONDUI T
32 250401 CLASS 4 AGCREGATE SUBBASE VB 79 75. 00 5, 925. 00
33 260201 CLASS 2 AGGREGATE BASE VB 66 75. 00 4, 950. 00
34 260301 CLASS 3 AGCGREGATE BASE VB 40 80. 00 3, 200. 00



07- 187504 Bl D245

07-LA-5-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 280000 LEAN CONCRETE BASE VB 35 300. 00 10, 500. 00
36 390103 ASPHALT CONCRETE ( TYPE B) TONN 110 120. 00 13, 200. 00
37 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 17 75. 00 1, 275. 00
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 35 75. 00 2,625.00
39 401000 CONCRETE PAVEMENT VB 62 350. 00 21, 700. 00
40 404092 SEAL PAVEMENT JO NT M 120 25. 00 3, 000. 00
41 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 320 600. 00 192, 000. 00
42 510501 M NOR CONCRETE VB 40 450. 00 18, 000. 00
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.4 3, 500. 00 18, 900. 00
44 513551 RETAI Nl NG WALL STEM ( TYPE 6) M 3 2, 000. 00 6, 000. 00
45 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 17, 366 3. 00 52, 098. 00
46 650069 450 MM REI NFORCED CONCRETE PI PE M 16 400. 00 6, 400. 00
47 703233 GRATED LI NE DRAI N M 30 360. 00 10, 800. 00
48 731501 M NOR CONCRETE ( CURB) VB 0.6 500. 00 300. 00
49 731517 M NOR CONCRETE ( GUTTER) M 84 450. 00 37,800. 00
50 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 592 12. 00 7,104. 00
51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 52 140. 00 7, 280. 00
52 833085 Pl PE HANDRAI LI NG M 12 330. 00 3, 960. 00
53 (F) 839521 CABLE RAI LI NG M 152 90. 00 13, 680. 00
54 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 500. 00 3, 500. 00
55 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 600. 00 1, 600. 00
56 839704 CONCRETE BARRI ER ( TYPE 60D) M 180 200. 00 36, 000. 00
57 032988 CONCRETE BARRI ER ( TYPE 736 B MOD) M 15 300. 00 4, 500. 00
58 ( 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 690 5. 00 3, 450. 00
59 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 130 6. 00 780. 00
60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 6. 00 780. 00
61 (S) 032989 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 8, 200. 00~ 8, 200. 00
62 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 35, 000. 00* 35, 000. 00
63 (S) 032990 LOCATE COVMUNI CATI ON SYSTEM ROUTI NG LS LUMP SUM 7, 600. 00* 7, 600. 00

CONDUI TS
64 999990 MOBI LI ZATI ON LS LUMP SUM 64, 000. 00* 64, 000. 00

TOTAL 973, 017. 00
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07- 187504 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 10/ 04 06/ 15/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 40. 00 4800. 00 75. 00 9000. 00
41 1, 000. 00 320000. 00 575. 00 184000. 00
42 400. 00 16000. 00 625. 00 25000. 00
43 2,200. 00 11880. 00 1, 200. 00 6480. 00
44 1, 500. 00 4500. 00 750. 00 2250. 00
45 2.00 34732. 00 3.50 60781. 00
46 250. 00 4000. 00 175. 00 2800. 00
47 250. 00 7500. 00 265. 00 7950. 00
48 1, 000. 00 600. 00 1, 395.00 837.00
49 100. 00 8400. 00 525. 00 44100. 00
50 2.00 1184. 00 9. 50 5624. 00
51 100. 00 5200. 00 185. 00 9620. 00
52 250. 00 3000. 00 580. 00 6960. 00
53 60. 00 9120. 00 142. 00 21584. 00
54 2,500. 00 2500. 00 1, 900. 00 1900. 00
55 600. 00 600. 00 2,200. 00 2200. 00
56 170. 00 30600. 00 560. 00 100800. 00
57 400. 00 6000. 00 890. 00 13350. 00
58 4.50 3105. 00 9. 00 6210. 00
59 6. 00 780. 00 27.00 3510. 00
60 6. 00 780. 00 32.00 4160. 00
61 7, 200. 00* 7200. 00 6, 000. 00* 6000. 00
62 32, 000. 00* 32000. 00 40, 000. 00* 40000. 00
63 6, 000. 00* 6000. 00 8, 000. 00~ 8000. 00
64 75, 000. 00* 75000. 00 40, 000. 00* 40000. 00

TOT 1, 010, 634. 00 1, 186, 291. 80



